STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE
CONTRACT NUMBER

06/ 13/ 06
02-387304

I N SHASTA AND SI SKI YOU CCOUNTI ES I'N
AND NEAR DUNSMUI R FROM 0.9 KM

LOCATI ON 02- SHA-5-58.0/67.0 NORTH OF SI M5 ROAD UNDERCROSSI NG TO
SACRAMENTO RI VER BRI DGE OVERHEAD
RESURFACE ASPHALT CONCRETE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
PROPGCSALS | SSUED 4 FUND TOTAL HA22 19, 400, 000

NUMBER OF BI DDERS 2 ENG NEERS EST 17,736, 864. 00 AMOUNT UNDER 136, 864. 00

TOTAL NUMBER OF WORKI NG DAYS

CF TRANSPORTATI ON Bl D245
PAGE 1
06/ 14/ 06
CONTRACT CCODE "A '’
71 CONTRACT | TEMS

FEDERAL AID ACI M 005- 8(325) 718
ACl M 005- 8( 325) E

150
PERCENT UNDER EST 0.77

530 246-4292
00769989
FAX 530 246-9940

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 17, 600, 000. 00 2 J F SHEA CONSTRUCTI ON | NC
P O BOX 494519
REDDI NG CA 96049- 4519
2 18, 996, 368. 00 1 KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

360 693-1478
00433176
FAX 360 693-5582



02- 387304
02- SHA- 5- 58
06/ 13/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 2
06/ 14/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

SWPPP SOLUTI ONS
REDDI NG CA

TERRY HANSEN ELECTRI C
REDDI NG CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

| TEMS 39 AND 40 ( PARTI AL)

| TEMS 22, 59 THRU 64 AND 71 (PARTI AL)

I TEMS 23 THRU 27, 43, 53 THRU 58 AND 71 (PARTIAL)

I TEM 3

| TEM 70

| TEM 65 ( PARTI AL)



02- 387304 Bl D245

02- SHA- 5- 58 PAGE 3

06/ 13/ 06 06/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AMERI CAN CI VI L CONSTRUCTORS POLYESTER CONCRETE OVERLAY, JO NT SEALS, TREAT BRI DGE DECKS
BENI Cl A CA
APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LINE I NC STRI PI NG MARKI NG AND RUMBLE STRI P
ANDERSON CA
TERRY HANSEN ELECTRI C TRAFFI C MONI TORI NG STATI ON
REDDI NG CA
TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS
REDDI NG CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER

OAKLAND CA



02- 387304 Bl D245

02- SHA- 5- 58 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 13/ 06 06/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,500. 00 2,500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 150 500. 00 75, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00 7, 500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 14, 000. 00 14, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 6 1, 800. 00 10, 800. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 110, 000. 00 110, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 244,000. 00 244, 000. 00
8 (S) 120102 TRAFFI C CONTROL SURVEI LLANCE LS LUMP SUM 158, 000. 00 158, 000. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 35, 100 4.90 171, 990. 00
10 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 630 93. 00 58, 590. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 870 36. 00 31, 320. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 66, 000. 00 66, 000. 00
13 (S) 039118 PORTABLE RADAR TRAI LER EA 2 1, 100. 00 2,200. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 8,510 41. 00 348, 910. 00
15 129100 TEMPORARY CRASH CUSHI ON MODULE EA 540 110. 00 59, 400. 00
16 150710 REMOVE TRAFFI C STRI PE M 18, 200 3.15 57, 330. 00
17 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 230 63. 00 14, 490. 00
18 150722 REMOVE PAVEMENT MARKER EA 1,010 8. 40 8,484.00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 15, 600 8. 40 131, 040. 00
20 150846 REMOVE CONCRETE PAVEMENT VB 1, 880 487. 00 915, 560. 00
21 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 5, 085 45. 00 228, 825. 00
22 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 12, 400 23.00 285, 200. 00
23 152415 ADJUST EDGE DRAI N CLEANOUT EA 37 525. 00 19, 425. 00
24 152430 ADJUST | NLET EA 170 3, 000. 00 510, 000. 00
25 152437 ADJUST OVERSI DE DRAI N EA 30 735. 00 22, 050. 00
26 152555 ADJUST SLOTTED DRAIN TO GRADE M 430 163. 00 70, 090. 00
27 152604 MODI FY | NLET EA 1 2,700. 00 2,700. 00
28 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 64, 200 5.00 321, 000. 00
29 153221 REMOVE CONCRETE BARRI ER M 630 135. 00 85, 050. 00
30 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 6, 645 14. 00 93, 030. 00
31 153235 CLEAN BRI DGE DECK M 1,310 17.00 22,270.00
32 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 4, 550 31. 00 141, 050. 00
33 260210 AGGREGATE BASE ( APPROACH SLAB) VB 7 895. 00 6, 265. 00
34 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 280 396. 00 506, 880. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 19, 600 110. 00 2,156, 000. 00
36 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 9, 250 100. 00 925, 000. 00
37 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 61, 200 110. 00 6, 732, 000. 00



02- 387304 Bl D245

02- SHA- 5- 58 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 13/ 06 06/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2,430 33.00 80, 190. 00
AREA)
39 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 270 3. 00 810. 00
40 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 15, 300 2.63 40, 239. 00
41 394054 SHOULDER RUMBLE STRI P STA 640 100. 00 64, 000. 00
(AC, GROUND- I N | NDENTATI ONS)
42 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 70 2, 200. 00 154, 000. 00
(TYPE R)
43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.1 4, 400. 00 9, 240. 00
44 510800 PAVI NG NOTCH EXTENSI ON VB 0.7 5, 500. 00 3, 850. 00
45 511118 CLEAN EXPANSI ON JO NT M 693 100. 00 69, 300. 00
46 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 201 3, 084. 00 619, 884. 00
47 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 6, 645 37.00 245, 865. 00
48 (S) 519117 JONT SEAL (MR 30 MV) M 255 149. 00 37, 995. 00
49 (S) 519120 JONT SEAL (MR 15 M) M 449 149. 00 66, 901. 00
50 (S) 519142 JONT SEAL (MR 40 MV) M 15 237. 00 3, 555. 00
51 (F) 540102 TREAT BRI DGE DECK M2 1, 310 9. 50 12, 445. 00
52 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 596 23. 00 13, 708. 00
( LOW CDOR)
53 620913 600 MM ALTERNATI VE Pl PE CULVERT M 13 966. 00 12, 558. 00
54 680933 200 MM PERFORATED PLASTI C M 36 380. 00 13, 680. 00
Pl PE UNDERDRAI N
55 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 1 735. 00 735. 00
56 721009 ROCK SLOPE PROTECTI ON VB 3 525. 00 1, 575. 00
(FACI NG, METHOD B)
57 729010 ROCK SLOPE PROTECTI ON FABRI C M2 7 150. 00 1, 050. 00
58 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 288 6. 50 1, 872.00
59 820111 UNDERDRAI N MARKER EA 2 53. 00 106. 00
60 820112 MARKER ( CULVERT) EA 3 53. 00 159. 00
61 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 33 3, 200. 00 105, 600. 00
62 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 400. 00 3, 400. 00
63 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 39 2,000. 00 78, 000. 00
64 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 35 735. 00 25, 725. 00
65 839701 CONCRETE BARRI ER ( TYPE 60) M 630 260. 00 163, 800. 00
66 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 230 79. 00 18, 170. 00
67 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 134, 000 .62 83, 080. 00
( SPRAYABLE)
68 (S) 850121 PAVEMENT MARKER ( NON- REFLECTI VE- EA 37 65. 00 2, 405. 00

RECESSED)



02- 387304 Bl D245

02- SHA- 5- 58 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
06/ 13/ 06 06/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 (S) 850122 PAVEMENT MARKER EA 7,100 9. 00 63, 900. 00
( RETROREFLECTI VE- RECESSED)
70 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 69, 000. 00 69, 000. 00
71 999990 MOBI LI ZATI ON LS LUWVP SUM 919, 254. 00 919, 254. 00

TOTAL 17, 600, 000. 00



02- 387304 Bl D245

02- SHA- 5- 58 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 13/ 06 06/ 14/ 06
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 2,000. 00 300000. 00

3 7,500. 00 7500. 00

4 100, 000. 00 100000. 00

5 3, 500. 00 21000. 00

6 130, 000. 00 130000. 00

7 420, 000. 00 420000. 00

8 17, 000. 00 17000. 00

9 5. 00 175500. 00
10 88. 00 55440. 00
11 34. 00 29580. 00
12 100, 000. 00 100000. 00
13 22, 000. 00 44000. 00
14 45. 00 382950. 00
15 300. 00 162000. 00
16 3. 00 54600. 00
17 60. 00 13800. 00
18 4.00 4040. 00
19 6. 00 93600. 00
20 125. 00 235000. 00
21 25. 00 127125. 00
22 49. 50 613800. 00
23 410. 00 15170. 00
24 2, 000. 00 340000. 00
25 400. 00 12000. 00
26 300. 00 129000. 00
27 2, 000. 00 2000. 00
28 6. 50 417300. 00
29 50. 00 31500. 00
30 6. 00 39870. 00
31 6. 00 7860. 00
32 40. 00 182000. 00
33 300. 00 2100. 00
34 350. 00 448000. 00
35 100. 00 1960000. 00
36 110. 00 1017500. 00
37 125. 00 7650000. 00
38 30. 00 72900. 00
39 2.50 675. 00




02- 387304 Bl D245

02- SHA- 5- 58 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

06/ 13/ 06 06/ 14/ 06
| TEM SECOND

Bl D AMOUNT

40 2.50 38250. 00
41 95. 00 60800. 00
42 1, 200. 00 84000. 00
43 3, 000. 00 6300. 00
44 8, 500. 00 5950. 00
45 143. 00 99099. 00
46 2,700. 00 542700. 00
47 45. 00 299025. 00
48 180. 00 45900. 00
49 198. 00 88902. 00
50 340. 00 5100. 00
51 7.00 9170. 00
52 24. 00 14304. 00
53 350. 00 4550. 00
54 475. 00 17100. 00
55 500. 00 500. 00
56 500. 00 1500. 00
57 100. 00 700. 00
58 3.00 864. 00
59 100. 00 200. 00
60 75. 00 225.00
61 2,100. 00 69300. 00
62 3, 500. 00 3500. 00
63 2,100. 00 81900. 00
64 525. 00 18375. 00
65 235. 00 148050. 00
66 75. 00 17250. 00
67 .60 80400. 00
68 62. 00 2294. 00
69 8. 50 60350. 00
70 70, 000. 00 70000. 00
71 1, 700, 000. 00 1700000. 00

TOT

18, 996, 368. 00



